

17 Sand Hill Road
Asheville, NC 28806
(828) 549-8223
office@aceconstructioninc.com



QUOTE

ADDRESS
Mary Bogucki
969 Mountain View Dr
Maggie Valley, NC 28751

Work Done

29,895.00
5802.00
35,697.00

QUOTE # 1104

DATE 06/01/2018

EXPIRATION DATE 06/15/2018

Please detach top portion and return with your payment.

PROJECT NAME
Stormwater Project

PROJECT NUMBER
18A-0601-01-001

APPROVED BY
Shane Valliere

DATE	ACTIVITY	QTY	RATE	AMOUNT
06/01/2018	ADMINISTRATIVE: DRAW SCHEDULE ***Draw Schedule 1st DOWN PAYMENT 20% - \$5,892 2nd MID - Due Upon Asphalt Removal 40% - \$11,784 3rd FINAL - Due Upon New Asphalt Placement/Completion 40% - \$11,785	1	0.00	0.00
06/18/2018	TRANSPORTATION - HAULING - DELIVERY: MOBILIZATION MOBILIZATION - Transport and delivery of heavy equipment required to perform the project. This will be heavy equipment, we will not be held responsible for unintentional damage to roads and property. Including equipment and labor. Per EA	3	300.00	900.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES GUTTERS INSTALLATION - Install seamless gutters and downspouts on the front of the house and connect the downspouts to the new underdrain system including materials, equipment, and labor per LUMP SUM	1	1,920.00	1,920.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES EXISTING ASPHALT REMOVAL - Removal of the existing asphalt to an approved location to establish adequate grade and drainage including equipment and labor per LUMP SUM	1	6,500.00	6,500.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES STORM DRAIN INLET - Install a new storm drain including materials, equipment, and labor per LUMP SUM	1	1,150.00	1,150.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES NEW STORM PIPE - Install a new storm pipe to drain the water to the roadside ditch on Meadow View Drive including materials, equipment, and labor per LUMP SUM (not including rock excavation if competent rock is encountered)	1	7,700.00	7,700.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES PAVEMENT/ASPHALT - Placement of new asphalt on the driveway including equipment, materials, and labor per LUMP SUM	1	11,475.00	11,475.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES DEMOLITION - Removal of the collapsed timber steps from site including labor per LUMP SUM	1	250.00	250.00

This quote is non-binding without being signed by the client or approved agent and will remain valid until the date shown. The cost of this quote is

TOTAL

\$29,895.00

From the entire team at Ace Construction Enterprises, LLC... "we appreciate your business!"

Subject: **Bogucki Stormwater Management and Retaining Wall replacement Cost Estimate**

Date: 3/26/2018 1:29:01 PM Eastern Standard Time

From: will@gentrygeotech.com

To: mmboguck@aol.com

Cc: shane@aceconstructioninc.com

Mary,

I have copied Shane Valliere with ACE Construction who will provide to you a cost estimate for storm water management, erosion control, vegetation and repair of steps between house and railroad tie retaining walls that should be performed ASAP. He will also provide retaining wall replacement of existing railroad tie walls and knee wall replacement of small walls and erosion areas around the rear deck supports.

Thanks,

William T. Gentry III, P.E.

President

Gentry Geotechnical Engineering, PLLC

17 Sand Hill Road

Asheville, North Carolina 28806

(o) 828-232-8932

(c) (828) 545-3416

will@gentrygeotech.com

www.gentrygeotech.com

17 Sand Hill Road
Asheville, NC 28806
(828) 549-8223
office@aceconstructioninc.com



INVOICE

BILL TO
Mary Bogucki
969 Mountain View Dr
Maggie Valley, NC 28751

INVOICE # 2517
DATE 06/10/2018
DUE DATE 06/10/2018
TERMS Due on receipt

Please detach top portion and return with your payment.

PROJECT NAME
Stormwater Project

PROJECT NUMBER
18A-0601-01-001

APPROVED BY
Shane Valliere

DATE	ACTIVITY	QTY	RATE	AMOUNT
06/01/2018	ADMINISTRATIVE: DRAW SCHEDULE ***Draw Schedule 1st DOWN PAYMENT 20% - \$5,892 2nd MID - Due Upon Asphalt Removal 40% - \$11,784 3rd FINAL - Due Upon New Asphalt Placement/Completion 40% - \$11,785	1	0.00	0.00
06/18/2018	TRANSPORTATION - HAULING - DELIVERY: MOBILIZATION MOBILIZATION - Transport and delivery of heavy equipment required to perform the project. This will be heavy equipment, we will not be held responsible for unintentional damage to roads and property. Including equipment and labor. Per EA	3	300.00	900.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES GUTTERS INSTALLATION - Install seamless gutters and downspouts on the front of the house and connect the downspouts to the new underdrain system including materials, equipment, and labor per LUMP SUM	1	1,920.00	1,920.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES EXISTING ASPHALT REMOVAL - Removal of the existing asphalt to an approved location to establish adequate grade and drainage including equipment and labor per LUMP SUM	1	6,500.00	6,500.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES STORM DRAIN INLET - Install a new storm drain including materials, equipment, and labor per LUMP SUM	1	1,150.00	1,150.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES NEW STORM PIPE - Install a new storm pipe to drain the water to the roadside ditch on Meadow View Drive including materials, equipment, and labor per LUMP SUM (not including rock excavation if competent rock is encountered)	1	7,700.00	7,700.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES PAVEMENT/ASPHALT - Placement of new asphalt on the driveway including equipment, materials, and labor per LUMP SUM	1	11,475.00	11,475.00
06/18/2018	MISCELLANEOUS: SPECIAL SERVICES DEMOLITION - Removal of the collapsed timber steps from site including labor per LUMP SUM	1	250.00	250.00

Invoices are due upon receipt. An administrative fee of \$225 and interest

PAYMENT

5,802.00

From the entire team at Ace Construction Enterprises, LLC... "we appreciate your business!"

Subject: **(Bogucki Project) Project Status Week 1**
Date: 7/19/2018 10:13:35 AM Eastern Standard Time
From: notifications@basecamp.com
To: mmboguck@aol.com

Write ABOVE THIS LINE to post a reply or [view this on Basecamp](#)




Shane Valliere posted this message on Basecamp.

Project Status Week 1

The existing asphalt is currently being pulled up and removed from the site. Once this is complete we will be having the pipe and gutters installed. The last part will be placement of the new asphalt driveway.



98A12E7C-B4A5-4520-8D3A-D8021A7EAC2C.jpeg



2AB00749-FA58-4532-832D-C4583378200F.jpeg

[View this on Basecamp](#)

This email was sent to: Amy Valliere, Bjorn Larson, Gus Rich, JD Williams, mmboguck@aol.com, and Shane Valliere.
[Stop receiving emails](#) about this message.

Want less email from Basecamp? [Get a digest of your notifications](#) every few hours instead, or [go to your Basecamp settings](#) to choose which emails you receive.